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REQUEST FOR PROPOSALS 

Fiber Optic Network Construction: 

Montgomery & Bland Counties, VA 

 
BID GIGABEAM: 042024 

RESPONSE DUE DATE: May 31, 2024 @ 2:00 PM 

GigaBeam Networks (GN) is seeking proposals for construction of an aerial Fiber Optic 
Network Project. This project will be constructed in areas of Montgomery and Bland Counties, 
Virginia.  Details are provided on attached Document 1. 

All proposals must be electronically delivered to GigaBeam Networks. 

GigaBeam Networks posts bid opportunities at its website - Bid Opportunities and RFPs / 
www.GigaBeam.net. 

To submit a bid, contractors must pre-qualify by completing a Non-Disclosure Document and 
submitting to gregh@GigaBeam.net. The Non-Disclosure Document is enclosed. GigaBeam 
maintains electronic project plans and network designs. Qualified bidders will be provided a 
login to access read only capacity of the detailed design of the proposed project. 
Contractor(s) will be provided with a more permanent link to those files upon winning the 
project.  

 
GIGABEAM’s bidding schedule for this Project is as follows: 
A. Contractor invitation on April 17, 2024 
B. Bidders submit signed NDA to access Electronic Plans 
C. Questions due by Thursday, May 23, 2024, at 2:00 pm EST. 
D. Collective Responses to all bidders by Tuesday, May 28, 2024, Close of Business 
E. Bidders are to notify gregh@gigabeam.net by 5:00 pm EST on Tuesday, May 28, 2024 of intent to 

bid. 
F. Bids due by Friday, May 31, 2024, at 2:00 pm EST. 
G. Notice of award will be provided after bids are evaluated and approved. 

mailto:gregh@gigabeam.net
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H. Awarded construction projects to commence post award notification. 

GigaBeam is not obliged to accept proposals received after the date and time stated above. 

Exceptions, if any, will be considered in the proposal evaluation in determining the successful 
bidder. Bidder must provide supporting documentation with its proposals for any exceptions. 

GigaBeam reserves the right to reject any or all proposals, to waive any and all informalities 
and/or irregularities in the proposal, to negotiate and/or renegotiate with any vendor the 
terms of its proposal, and to accept any proposal which in its opinion may be in the best 
interest of GigaBeam. 

This contract will allow for a 30 day transition period after award of contract. Pending Executive 
Approval, contract will commence as soon as possible thereafter. 

Each vendor's proposal shall constitute an offer to sell the goods or services sought by this Request 
for proposals. The award shall be made by execution of a contract mutually agreed upon by both 
parties. 

Questions regarding this request for proposal should be submitted in writing to the person listed 
below. Questions may be emailed. 

TO: Greg Hedrick  

TITLE: Director of Construction, Projects, and Field Services 

Email:gregh@GigaBeam.net PHONE: (540) 726-2317 ext.  255 

mailto:gregh@gigabeam.net
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Document 1 
BID SPECIFICATIONS 

Scope of Work for the Montgomery & Bland Counties Fiber Project  
 
 

PROJECT OVERVIEW 

This document outlines the scope of work for the construction of fiber optic infrastructure project for 
GigaBeam in areas of Montgomery & Bland Counties, Virginia. The project involves the installation of 
fiber cable to provide reliable and efficient Fiber to the Premise (FTTX) services. This is a grant funded 
project, and the project aims to enhance connectivity, improve network capacity, and meet the 
growing demands of the area.  

The project is a partnership with Appalachian Power Company (APCo). Funding is provided through 
the Virginia Technology Initiative Program (VATI). This project is predominantly aerial fiber 
construction. There will be some underground work in certain areas.  

This project will be bid in three sections (fiber construction, fiber splicing, fiber drops to the premise 
(aerial and underground). Bidders can be each section independently or the entire project collectively.  

 
1. PROJECT OBJECTIVES 

1.1. Install fiber optic cable and associated infrastructure. 
1.2. Perform splicing of fiber optic cable.  
1.3. Perform customer drops from terminal to NID on Premises.  
1.4. Ensure adherence to industry standards, testing, regulations, and safety protocols. 
1.5. Complete the project within the specified timeline. 

 
2. PROJECT DELIVERABLES 

2.1. Complete installation and termination of fiber optic cable. 
2.2. Establish connectivity and ensure proper functioning of the network. 
2.3. Provide accurate as-built documentation, including cable routes, termination points, and equipment 

locations. 
2.4. Conduct thorough testing and quality assurance to verify network performance. 
2.5. Deliver all required project documentation, including monthly project reporting and labor reporting as 

required by Funding Agency, Grant, GigaBeam, and/or the Regional Commission.  
Project Tasks (Pre-Construction) 

2.6. Develop, in coordination with GigaBeam, a detailed project plan, including timelines, milestones, and 
resource requirements. 

2.7. GigaBeam will acquire a blanket permit with VDOT for the service drops. It is the responsibility of the 
contractor to obtain VDOT permits for road crossings, traffic control, etc. 

2.8. Contractor must have valid VDOT Certifications or qualified 3rd party traffic control when applicable.  
2.9. Responsible for traffic control and traffic control permitting. 
2.10. GigaBeam is responsible for acquiring railroad permits or building permits. An engineering firm has been 
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hired to specifically obtain railroad permits.  
2.11. GigaBeam is responsible for Make Ready and Pole Attachment Agreements. Make Ready is currently 

being conducted.  
2.12. Coordinate with GigaBeam and other stakeholders regarding project objectives and expectations. 

Project Tasks (Construction Phase) 
2.13. Install fiber optic cables, according to industry best practices. 
2.14. Terminate and splice cables at designated points, ensuring proper connections and minimal signal 

loss. 
2.15. Conduct testing to verify network connectivity, signal strength, and data transmission. 
2.16. Install necessary equipment, such as terminals, anchors, slack loops, sno-shoes, etc. The installation of 

all rock anchors will be with prior approval of GigaBeam on an as needed basis.  
2.17. Coordinate with GigaBeam staff with regular progress updates and identified issues associated with the 

construction process.  
2.18. GigaBeam will provide all construction materials associated with the construction of the network 

(fiber, anchors, sno-shoes, etc.) Contractor will be responsible for any specific items needed outside of 
the construction process that will not be part of the permanent network.  

2.19. Document all construction work sites before and after construction. This includes pictures and video 
of every work site. This is to protect the contractor and GigaBeam from inaccurate reports of property 
damage.  

2.20. Weekly update calls with detailed information on project status. 
2.21. Regular reporting and invoicing. This project is grant funded and requires regular detailed reports 

regarding construction progress as well as labor. Invoicing will also need to follow a standard timeline. 
Project Tasks (Post-construction) 

2.22. Provide as-built documentation detailing cable routes, termination points, and equipment locations. 
2.23. Conduct final testing and quality assurance to ensure compliance with project specifications. 
2.24. Assist with the resolution of any post-construction issues or deficiencies. 
2.25. Assist with any post-construction reporting. 

 
3. PROJECT MANAGEMENT 

3.1. Assign a dedicated project manager responsible for overseeing the entire project. 
3.2. Regularly communicate progress, milestones, and challenges to GigaBeam’s designated representative. 
3.3. Coordinate with subcontractors, and relevant stakeholders to ensure efficient project execution. 
3.4. Monitor project costs, timelines, and quality to stay within the allocated budget and schedule. 
3.5. Implement effective risk management strategies to address any potential project risks or issues. 

 
4. HEALTH, SAFETY, ENVIRONMENTAL 

4.1. Adhere to all applicable health, safety, and environmental regulations and industry standards. 
4.2. Implement proper safety protocols and provide personal protective equipment (PPE) for all workers. 
4.3. Minimize disruptions to the local community and traffic flow during construction activities. 
4.4. Dispose of construction waste and hazardous materials in accordance with legal requirements. 
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5. FUNDING AND LABOR REQUIREMENTS 

5.1. This project is funded through federal and/or state grants. Thus, there are certain requirements that must 
be met as well as reporting requirements. 

5.2. This is NOT a Davis Bacon project and there are no Prevailing Wage requirements. However, the contractor 
must report collective employment wages. Form will be provided.  

5.3. GigaBeam will hold a 5% retainer until final inspection and acceptance of the project. 

 
6. ADDITIONAL REQUIREMENTS 

6.1. Each Bidder shall also attach to their proposal statements and/or information relative to the 
numbered criteria below. Each statement shall be a separate exhibit. 

6.2. Bidders shall provide unit pricing.  
6.3. Provide a description of CONTRACTOR's ownership, legal form of organization, state of 

incorporation or organization, experience, manpower, and principal service area. The 
statement should describe the experience and technical competence of Bidder and its key 
personnel (managers and supervisors) who will be involved in this work. Please include copies of 
resumes for key personnel and identify their prospective role in fulfilling this requirement. 

6.4. Furnish a Commonwealth of Virginia CONTRACTOR’s License as required by the Code of Virginia, 
certifying that the CONTRACTOR is a licensed CONTRACTOR. List the expiration date, classification 
and monetary limit under which the work will be performed. 

6.5. CONTRACTOR has agreed to comply with the labor provisions of all applicable laws of the 
state in which work is performed, including the Code of Virginia and/or West Virginia Code. 

6.6. Furnish and maintain all necessary tools and equipment in good working order to provide a 
safe work environment at all times in compliance with all governing safety organizations. 

6.7. Furnish evidence of all applicable insurance pursuant to the scope and magnitude. 
6.8. Furnish a statement regarding the company’s written safety policy and associated work 

procedures. Include with this the frequency of your safety meetings, whether or not you 
have a full time employee dedicated to employee safety (i.e., Safety Director) and describe 
your policy with regard to attendance at safety meetings (i.e. mandatory or voluntary 
participation).  

6.9. Indicate whether or not your crew members are trained in current first aid practices and CPR 
in accordance with OSHA standards and state how often you “retrain” your employees in 
these skills. 

6.10. Furnish a statement regarding your company’s Drug Free Workplace Program. 
6.11. Furnish a statement regarding your company’s knowledge, training, and compliance with 

OSHA safety protocols. qualified journeyman lineman, as per OSHA requirements.  
6.12. Provide a representative listing of at least five (5) companies for which the CONTRACTOR 

has done a substantial amount of line construction work. Please include the name, title, and 
phone number of the individual at each utility directly responsible for contract line 
construction, and the dates during which the CONTRACTOR has worked for each utility. 
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6.13. Identify all claims asserted against Bidder's firm or its employees during the past five years 
alleging that Bidder has breached any contract obligation or has failed to perform 
satisfactorily any contract obligation. 

6.14. Bidder must express its agreement to all terms of the Contract on the BID RESPONSE 
FORMS, Exhibit 1-A, or describe specific exceptions referenced to specific numbered 
paragraphs. A failure of a Bidder to accept terms of the Contract deemed material by 
GigaBeam may disqualify the Bidder. 

6.15. Before submitting its bid, each Bidder must (a) examine the Contract documents thoroughly, 
(b) visit the plans on the electronic system to familiarize itself with local conditions that may in any 
manner affect performance of the work, (c) familiarize itself with federal, state, and local laws, 
ordinances, rules and regulations affecting performance of the work, and (d) undertake such further 
inquiries and examinations as the Bidder deems appropriate and desirable to permit it to prepare its 
bid. Bids by a partnership shall be signed in the name of the partnership by at least one of the general 
partners of the partnership.  

6.16. Bidding Pre-Qualification. GigaBeam maintains its network design and construction documents via 
an online platform. All perspective bidders shall pre-qualify by completing a Non-Disclosure 
Agreement (ATTACHMENT 2). Email Greg Hedrick at gregh@GigaBeam.net to obtain a copy of the 
agreement. Upon completion of the agreement, qualified bidders will be given a limited access login 
to view the various details and design of the project. Once bids are awarded, the winning bidder will 
be granted their own login access to the platform throughout the project. 

6.17. Bidding Questions. GigaBeam will provide a time for all bidding questions to be submitted. 
GigaBeam will provide a list of all questions and responses to all qualifying bidders. 

6.18. All responding Bidders will be notified after the bid evaluation is complete. GB reserves the 
right to reject any and all bids, the right to waive any and all informalities, and the right to 
disregard all nonconforming or conditional bids or counterproposals. GB shall be the sole 
arbiter of the conformity of bids to this Specification. 

6.19. Bidders warrant that they will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, age, or national origin. CONTRACTOR will 
not discriminate against any employee or applicant because of disability, so long as an 
applicant with such disability is qualified for employment. CONTRACTOR will take ensure that 
applicants are employed, and that employees are treated during employment, without regard to their 
race, color, religion, sex, age, national origin, or disability.  

6.20. Final selection will be based on such factors as GigaBeam in its sole discretion deems 
relevant, including, without limitation, rates, financial stability, a survey of referenced long-
term customers of Bidder, and the overall quality of the equipment and organization 
proposed for this Contract. 

7. SCOPE OF WORK 

The purpose of this Request for Proposal (RFP) is to solicit proposals from qualified companies seeking to 
provide construction crew(s) for the new construction of our Fiber Optic Infrastructure Project in portions of 
Montgomery and Bland Counties, Virginia. This project is in coordination with middle mile fiber being 

mailto:gregh@gigabeam.net
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constructed by APCo in the two localities. GigaBeam fiber being constructed interconnects with leased fiber 
from APCo. 

 
7.1. The contractor must also have the ability to supply crews as needed for overhead construction, 

as the work dictates. 

7.2. The CONTRACTOR shall furnish all necessary and appropriate supervision, labor, equipment, 
tools, transportation, and other resources to perform construction. This work will be of 
good quality, free from faults and defects as called for in strict accordance with the 
Contract and Specifications. 

- Underground construction is not expected, except for those bidding on drops.  

7.3. All construction shall comply with GB standards and specifications as put forth. CONTRACTOR’s 
work shall be guaranteed for one (1) calendar year from the start of work on any given circuit. 

7.4. All work performed by the CONTRACTOR will be subject to the inspection of GBs 
Representatives, and payment will be withheld for any work not complying with the prescribed 
plans and Specifications until deficiencies are corrected. CONTRACTOR shall correct any 
deficiencies (rework) of a completed circuit within thirty (30) business days upon notification 
from GIGABEAM or GIGABEAM Project Representative. If after thirty (30) calendar days or 
upon notification from CONTRACTOR that rework is complete, and GIGABEAM or GIGABEAM 
Project Representative determines that areas have still not been completed satisfactorily, 
GIGABEAM may elect to use other resources, including but not limited to competing 
CONTRACTORS to correct deficiencies and deduct cost from CONTRACTOR’s payment and/ or 
performance bond. GIGABEAM will use past CONTRACTOR performance in evaluating future 
CONTRACTOR bids. 

- Prior to the beginning of each project, GIGABEAM will furnish the CONTRACTOR access to 
the online set of project plans. 

7.5. In completing the Work hereunder, CONTRACTOR shall comply with all applicable commonly 
accepted industry regulations and laws, including but not limited to; OSHA and VDOT. If any 
provision of the Specifications conflicts with any of these laws and regulations, the laws and 
regulations shall prevail. 

8. PERSONNEL QUALIFICATIONS AND TRAINING 

8.1. CONTRACTOR shall comply with all local, state, and federal regulations and all workers must 
have sufficient skill and experience to perform properly and safely the work assigned to them. 
GIGABEAM shall have the right to require removal from responsibility for any work under the 
Contract, any employee of CONTRACTOR, or any approved subcontractor who, in the opinion of 
GIGABEAM, does not perform his/her work in a proper, safe, and skillful manner or is 
disrespectful, intemperate, disorderly, or otherwise objectionable to GIGABEAM. 
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8.2. CONTRACTOR employee safety training and following said training is the responsibility of the 
CONTRACTOR.  Safety violations may also result in disciplinary action up to and including 
termination. 

8.3. GIGABEAM expects CONTRACTOR’s work force to be fully trained and thoroughly familiar 
with all aspects of fiber optic utility construction before beginning work on GIGABEAM 
system. CONTRACTOR shall present GIGABEAM or GIGABEAM’s Project Representative with 
a detailed list of personnel by crew, by name, experience and identify specific training they 
have received on safety and utility work upon request by GIGABEAM or GIGABEAM’s Project 
Representative. As new personnel or crews are added, CONTRACTOR shall continue to follow 
these procedures. 

 
9. EQUIPMENT 

9.1. The CONTRACTOR's equipment shall be kept in neat appearance and in good operating 
condition at all times and shall comply with applicable local, state, and federal standards and 
regulations. All vehicles will be equipped with adequate first-aid and safety supplies and traffic 
control devices that comply with applicable safety standards. CONTRACTOR shall notify 
GIGABEAM of any inoperable equipment and remove it from the job immediately for repair or 
replacement. If a significant piece of equipment is, in the judgment of GIGABEAM, chronically 
inoperable, CONTRACTOR may be required to remove the crew using such equipment. 

9.2. Equipment shall be removed from service for cleaning, maintenance, or repair, including, 
without limitation, washing and cleaning of vehicles; fueling of vehicles; oil or antifreeze 
changes. CONTRACTOR shall routinely check for leaks (oil, gas, antifreeze, etc.) and 
immediately remove equipment from service for maintenance, or repair, if a leak is discovered, 
the spill must be cleaned up immediately. 

10. WORKER AND VEHICLE IDENTIFICATION 

10.1. The CONTRACTOR's employees shall always wear clothing, badges, or other apparatus, 
identifying them as employees of the CONTRACTOR. CONTRACTOR's employees shall identify 
themselves by name and position at any time requested by the public or a GIGABEAM 
Representative. GIGABEAM, at its own discretion, may require CONTRACTOR employees to 
wear identification badges. 

10.2. Each vehicle shall be marked with CONTRACTOR's insignia, name, and number designating it 
as property of the CONTRACTOR. GIGABEAM, at its own discretion, may furnish and require 
the CONTRACTOR to display on their equipment signs identifying them as contracted to 
GIGABEAM. 

11. SAFETY SIGNS AND TRAFFIC CONTROL 

11.1. CONTRACTOR shall comply with all applicable laws, regulations, and standards 
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describing traffic safety and control procedures and shall post appropriate signs, barricades, 
and flagmen to protect against dangers associated with CONTRACTOR's activities. 

12. METHODS OF OPERATION 

12.1. CONTRACTOR shall utilize reasonable working hours when working around residences, 
churches, places of business, etc. CONTRACTOR shall apply to GIGABEAM or GIGABEAM’s 
Project Representative in writing for approval to work outside of normal GIGABEAM working 
times which are Monday – Friday; 8:00am - 4:00pm, or on GIGABEAM designated holidays. 
Holidays observed by GIGABEAM are: New Year’s Day, Good Friday, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day, and the day after Thanksgiving, Christmas 
Eve, and Christmas Day. 

12.2. CONTRACTOR shall abide by all local ordinances regarding restrictions on working hours. 
This particularly includes noise ordinances of respective communities within the GIGABEAM 
system. 

12.3. CONTRACTOR shall provide GIGABEAM full information in advance as to its proposed 
approach to the work. GIGABEAM may require CONTRACTOR to modify its approach to 
completion of the work, and CONTRACTOR shall promptly comply with such instructions. 
Neither compliance with such instructions nor failure of GIGABEAM to issue such instructions 
shall relieve CONTRACTOR from its obligations under the Contract, including, without 
limitation, its obligations concerning safety, quality of work, and the rate of progress required 
by GIGABEAM. CONTRACTOR alone shall be responsible for the safety, adequacy, and 
efficiency of its plant, equipment, and methods. 

 
13. WORK MANAGEMENT AND SUPERVISION 

13.1. CONTRACTOR shall designate a duly authorized manager, superintendent, supervisor, or 
foreman who shall be available during all periods of work undertaken by CONTRACTOR. The 
Supervisor shall be a fully qualified, possessing the necessary certifications and license. The 
Supervisor shall be fully authorized to act for the CONTRACTOR, to receive whatever 
instructions may be given by GIGABEAM, and to cause compliance by all of CONTRACTOR's 
forces with such instructions. 

13.2. The Supervisor or his/her assistant shall be available by telephone, cellular phone, or a two-
way radio during all periods of work undertaken by CONTRACTOR. 

13.3. The Supervisor shall update the GIGABEAM project representative weekly (minimum) on 
areas that CONTRACTOR has worked with details on type and amount of work completed 
such that GIGABEAM may maintain a mapping plan of the construction updates. 

13.4. The GIGABEAM project representative will direct and schedule all construction 
areas with the Supervisor. 
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14. COMMUNICATION 

14.1. General Foremen and Supervisor are required to attend an orientation meeting with GIGABEAM and/or 
GIGABEAM’s Project Representative before starting ANY work on the GIGABEAM system. It shall be the 
responsibility of the General Foremen and/or Supervisor to provide training to all CONTRACTOR crews to 
ensure work is completed in compliance with GIGABEAM contract specifications. 

15. ENVIRONMENTAL COMPLIANCE; PERMITS 

15.1 CONTRACTOR shall comply with all applicable local, state, and federal environmental ordinances, 
laws, and regulations. All work along streams, creeks, rivers, and wetlands shall be performed in 
accordance with local, state, and federal regulations and in compliance with Best Management 
Practices (BMPs). Crossing streams, creeks, rivers and wetlands with vehicles or equipment must be 
avoided if there is a practical alternative that can be used. The crossing of streams, creeks, rivers, and 
wetlands is allowable provided all federal, state, and local regulatory requirements are met, all 
appropriate permits are obtained, and GIGABEAM is notified prior to the crossing. CONTRACTOR is 
required to repair all disturbances or damage to streams, creeks, rivers, and wetlands using BMPs 
approved by GIGABEAM. 

15.2 CONTRACTOR shall not use, store, or dispose of Hazardous Substances on GIGABEAM property, 
easements, or rights-of-way or on the property of customers.  

15.3 Waste/ debris shall be transported and disposed of at locations in compliance with applicable 
ordinances, laws, and regulations.  

15.4 CONTRACTOR shall be responsible for obtaining, maintaining, and complying with all necessary 
permits specifically not obtained by GIGABEAM. 

15.5 GIGABEAM shall be responsible for all major tree trimming, CONTRACTOR shall be responsible for any 
minor tree trimming. Trimming responsibilities to be determined on an individual project basis 
between both parties. Clearance will be addressed by the GIGABEAM during project planning meetings. 

16. PROPERTY OWNER NOTIFICATION AND CONSENT; EXTENT OF INGRESS and EGRESS 

16.1. For ingress and egress easements, CONTRACTOR will contact and explain to property owners the type 
and extent of work needed on their property or make arrangements for the scope of work. Most of the 
construction will be in existing power company right of way. However, it will still be the CONTRACTOR’s 
responsibility to coordinate with the property owner for entry into property and to advise the owner(s) 
of any incomplete work on their property. The CONTRACTOR and his employees shall also be prepared to 
answer any customer questions as to the reasons for the type or extent of the work or to direct them to 
the proper person who can respond in a prompt manner. 

17. EVALUATIONS AND COMPLETION 

17.1. GIGABEAM or GIGABEAM’s Project Representative will evaluate CONTRACTOR performance for each 
project at the conclusion of the work based on components such as framing/ splicing / anchoring 
techniques, worksite cleanliness, quantity of work, quality of work, customer relations, and 
responsiveness to problems and their resolution and effectiveness in completing work without rework. 
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CONTRACTOR shall be provided with a copy of the evaluation report upon written request. CONTRACTOR 
performance evaluations shall be utilized concerning future construction management CONTRACTOR 
bids. 

18. CUSTOMER SERVICE/QUALITY CONTROL 

18.1. CONTRACTOR shall be solely responsible for prevention of damage from work undertaken pursuant to 
the Contract and for all injury, damage, or loss caused by CONTRACTOR’s negligent or willful acts or 
omissions during performance of the work. All reasonable precautions shall always be taken to protect 
the work and to protect against injury, damage, or loss arising out of the work. GIGABEAM reserves the 
right to specify additional actions to prevent injury, damage, or loss arising out of the work. 

18.2. CONTRACTOR shall, at its own expense, reimburse injured parties for all injury, damage or loss caused 
by CONTRACTOR’s negligent or willful acts or omissions during performance of the work under this 
Contract. 

18.3. GIGABEAM or GIGABEAM’s Project Representative shall maintain communication with CONTRACTOR 
General Foreman and/or Supervisor regarding identified agreements with customers regarding deviations 
of protocol of this contract. 

18.4. CONTRACTOR must ensure one person of each crew is fluent in English and he/she must be always 
available and at all worksites to courteously and adequately address any inquiries from the customer 
regarding construction activities. This designated contact shall be alert and receptive to potential 
customer communication in addition to any duties so designated on the given crew. 

18.5. When work needs to be performed in backlots, the crew’s customer contact is required to knock on 
the customer’s door and notify them. If the customer is not at home, the crew may proceed with the 
work, however, trucks and other heavy equipment shall not be taken onto customer’s properties without 
permission. CONTRACTOR shall utilize the right-of-way to gain access to all properties where practical. 
Any other access to the right-of-way shall be arranged between CONTRACTOR and respective property 
owner, including railroad and Virginia Department of Transportation (VDOT) access. All fences must be 
maintained during the course of the work and all gates will be left as found (open/closed) while gaining 
access to the right-of-way. 

18.6. Documentation with pictures and video is essential for all worksites and whenever crews enter or 
leave a premise. This evidence protects the CONTRACTOR and GIGABEAM.  

18.7. Equipment, components, and debris shall be handled in such a manner as to avoid obstructing roads, 
paths or waterways, except as may be required, as defined by GIGABEAM or GIGABEAM’s Project 
Representative. All worksites shall be cleared daily and left free of equipment, components, debris, and 
litter, except as may be required, as defined by GIGABEAM or GIGABEAM’s Project Representative. It 
shall be the financial and physical responsibility of CONTRACTOR to daily dispose of all components 
resulting from activities and removal process. If for reasons beyond the control of CONTRACTOR, they 
find they are unable to remove components, debris, and litter from customer(s) premises that day, 
CONTRACTOR shall request approval from GIGABEAM or GIGABEAM’s Project Representative to remove 
such components at a later date and notify customer(s), providing a date of when the worksite will be 
cleared. If customer(s) is unavailable for such notification, CONTRACTOR shall notify GIGABEAM and/or 
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GIGABEAM’s Project Representative. 

18.8. CONTRACTOR shall use extreme care when cutting brush or trees that are close to or touching power 
wires and shall prevent breaking the wire or slapping two wires together or in any other way disrupting 
service. If any damage to wires or interruption to service occurs, CONTRACTOR shall notify GIGABEAM 
Operations Dispatcher or GIGABEAM Project Representative immediately. If GIGABEAM determines that 
the damage is the result of CONTRACTOR negligence, CONTRACTOR shall pay to repair the damage and 
all other losses associated with CONTRACTOR’s actions including lost revenue if requested by GIGABEAM. 
If other utility wires (i.e., telephone, cable television, etc.) are damaged or service disrupted due to 
CONTRACTOR activity within the right-of-way, CONTRACTOR is responsible for contacting the affected 
utility and restoring service to the customer. 

18.9. CONTRACTOR shall prevent damages to customer’s properties by following proper procedures, 
including, but not limited to, the use of ropes when necessary to prevent components from falling and 
damaging service drops, landscaping, fences, outbuildings, and other property, including lawns. If 
property damage occurs, CONTRACTOR shall notify GIGABEAM or GIGABEAM’s Project Representative 
and customer(s) and provide a date for repairing the damage. If customer(s) is not available for 
notification, CONTRACTOR shall notify GIGABEAM or GIGABEAM’s Project Representative to leave door 
hanger with precise date for repair of damages. CONTRACTOR is responsible for all property damage 
liability incurred during the work indemnifying and holding harmless GIGABEAM and/or GIGABEAM’s 
employees and/or representatives. CONTRACTOR shall provide a copy of a written release form from 
affected customer ensuring repairs to damages have been properly rectified upon GIGABEAM request. 

18.10. GIGABEAM reserves the right to remove ANY/ALL CONTRACTOR employees that, in the sole opinion 
of GIGABEAM, may do harm to GIGABEAM-Customer positive relations. GIGABEAM expects 
CONTRACTOR to perform due diligence in regard to positive customer relations. 

19. PAYMENT & PERFORMANCE BOND REQUIREMENTS 

19.1. CONTRACTOR shall provide a performance bond in the amount of the bid price plus ten percent (10%) 
for awarded contracts that exceed ten thousand dollars ($10,000) to GIGABEAM before the work shall 
commence. Awarded contracts of less than ten thousand dollars ($10,000) shall not require a 
performance bond. CONTRACTOR(S) awarded multiple projects shall provide individual performance 
bonds for each awarded project. Each performance bond shall be in force until the satisfactory 
completion and/or until the term end of Contract period of contracted work. 

19.2. The following securities or cash may be substituted at the percentage rate required for bond; they are: 

- United States treasury bonds, United States treasury notes, United States treasury bills; 

- Certificates of deposit or other deposits irrevocably pledged from a state or national bank having its principle 
office in Virginia or a state or federal savings and loan association having its principal office in Virginia or West 
Virginia; 

- A letter of credit from a state or national bank having its principal office and/or reliable branches in Virginia or 
West Virginia. The terms and conditions of any letter of credit shall be subject to approval of GIGABEAM. All 
letters of credit shall be accompanied by an authorization of the CONTRACTOR to deliver funds to the bank 
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issuing the letter, or; 

- Cash; cash to be deposited into a non-interest bearing account for the Contract period. 

20. BILLING AND PAYMENT REQUIREMENTS 

20.1. Payment for work performed shall be billed and submitted monthly by CONTRACTOR. CONTRACTOR(S) 
awarded multiple projects shall submit itemized billings for each project. 

20.2. CONTRACTOR shall invoice GIGABEAM for itemized work performed in full, according to above. 

20.3. Payment for project work performed shall be billed by CONTRACTOR as completed unit work 
corresponding to bid amount. Units billed shall be reflected on the submitted invoice from CONTRACTOR 
and should be billed on a monthly basis. 

20.4. ALL invoiced billings shall be submitted to:  

   GigaBeam Networks 
Attention: Accounting 
P. O. Box 135 
Rich Creek, VA 24147 

And emailed to the following addresses: 
 Accounting –Jstreet@gigabeam.net or matt@gigabeam.net  

 
 

  

mailto:%E2%80%93Jstreet@gigabeam.net
mailto:matt@gigabeam.net
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DOCUMENT 1-1 
GIGABEAM PROJECT CONTRACT 

This agreement, made this day of between, 
 

GigaBeam Networks LLC, party of the first part, hereinafter called “GIGABEAM” and, having its principal 
offices at 387 Old Virginia Ave., Rich Creek, Virginia, 24147, and registered to do business in the 
Commonwealth of Virginia; and _________________________________, party of the second part, 
hereinafter called “CONTRACTOR”. 

 
Witness, that for and in consideration of the covenants and agreements hereinafter mentioned, to be 
performed by the parties hereto, and the payment hereinafter agreed to be made, it is mutually 
agreed as follows: 

 
1. CONTRACTOR agrees to furnish all supervision, labor, tools, transportation, equipment, and materials 

necessary to perform construction work on GIGABEAM’s transmission and distribution infrastructure, 
specifically (Fiber Construction, Splicing, and/or Drop Installations) (Circle the appropriate work). 
Construction to include the installation of the appropriate equipment, cabling, and services as required 
within the GIGABEAM service territory, and to dispose of the debris resulting from such work, as directed 
by GIGABEAM, and in accordance with the bid specification (Document 1). 

1.1. Material will be supplied by GIGABEAM and picked-up/ transported by CONTRACTOR as needed 
from the GIGABEAM storage facilities in Montgomery County (transportation costs assumed by 
CONTRACTOR).  

2. CONTRACTOR agrees to secure all permits and licenses of a temporary nature necessary for the 
prosecution of the work to be performed hereinafter and to pay all charges and fees required for such 
permits and licenses. GIGABEAM will cooperate with CONTRACTOR in such permitting. 

2.1. CONTRACTOR agrees to obtain consent or permission for the necessary work from the property 
owner or public authorities having ownership or control over each property requiring ingress and 
egress. If permission to do any work cannot be obtained, such work shall not be done, and all such 
omissions shall be reported to GIGABEAM. No further action shall be taken in such cases except 
upon the mutual agreement of the parties hereto. GIGABEAM will cooperate with CONTRACTOR in 
such permission to remedy the situation. 

3. CONTRACTOR agrees to perform all work to the complete satisfaction of GIGABEAM and in accordance 
with all municipal, county, state and other local laws, ordinances, and regulations applicable to said work. 
All work shall be performed in accordance with standards outlined in Document 1 for such work. 

4. CONTRACTOR agrees that its personnel and equipment shall meet requirements of Document 1, and all 
work shall be done, and all complaints handled by CONTRACTOR with due regard for GIGABEAM’s public 
relations. 
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5. CONTRACTOR agrees that complaints of any nature received from property owners or public authorities 
shall receive immediate attention and that all efforts shall be made to effect a prompt adjustment. All complaints, 
and any action taken by CONTRACTOR in connection with such complaints, shall be reported to GIGABEAM. 

5.1. It is understood that CONTRACTOR does not represent GIGABEAM and has no authority to obligate 
GIGABEAM for any payment or benefit of any kind to any person. 

6. CONTRACTOR agrees to abide by all laws pertaining to traffic control by keeping the necessary guards 
and protective devices at locations where work is being performed to prevent accidents or damage to 
the property of GIGABEAM or the public. 

7. CONTRACTOR agrees to abide by the unit pricing that is provided to GIGABEAM through its bid for work 
associated with this project. 

8. CONTRACTOR agrees to indemnify, save harmless, and defend GIGABEAM, and, their agents, officers, 
servants, employees and insurers from and against any and all liability for loss, damage, or expense 
which GIGABEAM may suffer or for which GIGABEAM may be held liable by reason of any injury 
(including death) or damage to any property arising out of negligence on the part of CONTRACTOR or 
any of its representatives or employees in the execution of the work to be performed thereunder. 

9. CONTRACTOR shall maintain throughout the term of this Contract statutory worker’s compensation 
insurance and policies of liability insurance covering the risk assumed in performance of work under 
this Contract. General liability insurance shall be maintained during the term of this Contract and shall 
have minimum policy limits of $1,000,000 for personal injury to or death of any one person, and 
$4,000,000 aggregate for any one accident. Vehicle insurances limits shall be $1,000,000 each 
occurrence and aggregate $1,000,000. The general liability and vehicle insurance shall have minimum 
policy limits at $1,000,000 for property damage. GIGABEAM shall be listed as an additional insured 
under all such policies. 

10. This agreement shall be binding upon the parties hereto and their heirs, executors, administrators, and 
assigns. 

11. This agreement is not intended to constitute an agreement of hiring under the provisions of any 
workmen’s compensation or unemployment compensation law, and old age benefit law, or any similar 
law, and it shall not be so construed. CONTRACTOR agrees to accept full and exclusive liability for the 
payment of contributions or taxes imposed under such laws by the Federal and/or State Government 
which are measured by remuneration paid to CONTRACTOR’S employees. 

12. Should CONTRACTOR fail to carry out the work to the satisfaction of GIGABEAM, or to comply with 
any of the provisions of this agreement, GIGABEAM may terminate this Contract upon twenty-four 
(24) hours written notice to CONTRACTOR. 

13. The CONTRACTOR shall take whatever legally and morally acceptable precautions necessary to preclude 
delay of completion of the project due to theft or vandalism of material, equipment, or tools. 

14. If construction is adjacent to poles carrying energized circuits, the CONTRACTOR shall instruct his 
employees as to the dangers and responsibilities involved. 

15. No burning will be allowed at any job site. 

16. No hazardous materials will be stored at any job site. The CONTRACTOR will be held responsible for all 
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remediation of spills which occur during each project. 

17. The CONTRACTOR shall provide a copy of its Safety Plan. 

18. Construction site safety is the responsibility of the CONTRACTOR. 

19. The CONTRACTOR shall provide documentation of any job briefings upon GIGABEAM request. 

20. All apparatus, structures, equipment, and materials to be furnished and their arrangement, erection 
and installation shall be subject to the approval of GIGABEAM. 

21. All workmanship and material shall be of high quality and all material shall be free from defects 
affecting appearance and serviceability of the equipment. The material and design of the structures, 
apparatus and equipment shall be such as has been proven to be satisfactory for the intended 
application by experience, and commercial service, and by comprehensive laboratory tests. 

22. All equipment and materials and their installation shall conform in all respects to the latest revisions of 
applicable IEEE, ASTM and NEMA standards and in accordance with all applicable rules of the NESC, and 
local and state ordinances. 

23. The job Foreman and lead person on a construction crew shall be experienced linemen, who have 
performed this type of work. GIGABEAM may require proof of such experience prior to start of 
work. 

24. The CONTRACTOR shall notify GIGABEAM of any damaged, faulty, or unsafe materials or 
equipment encountered during the performance of the work. 

25. CONTRACTOR shall provide GIGABEAM testing results on all equipment, splicing, and fiber 
installation. GIGABEAM reserves the right to withhold payment for any work performed that 
does not meet testing and operational requirements. 

26. CONTRACTOR shall be responsible for underground locating and all 811 Tickets. Digging may not occur 
until all utilities are located or designated clear. 

27. CONTRACTOR shall notify GIGABEAM of any required major tree trimming prior to it being performed. 
Work may be performed by GIGABEAM or performed by a GIGABEAM ROW CONTRACTOR. If tree 
trimming is in the power space, the proper utility company shall be notified.  

28. The CONTRACTOR at the request of GIGABEAM shall replace any person from his or her own workforce or 
their subcontractor’s workforce, who in the judgment of GIGABEAM, may be deemed undesirable for the job 
duties. A request of this nature will be handled by the GIGABEAM Construction Supervisor and the Vice President 
of Operations. However, GIGABEAM does reserve the right to immediately remove from the site any person felt to 
be an immediate safety risk. 

29. Approval in writing shall be attained from GIGABEAM prior to the project assignment, or hiring, of any 
former GIGABEAM employee. 

30. Suspension of Work and Termination: 
30.1. Upon the occurrence of any of the following events GIGABEAM has the right to terminate this 

contract in accordance with General Conditions: 
30.2. If the CONTRACTOR persistently fails to perform the work in accordance with the contract 

documents (including, but not limited to, failure to supply skillful workers or suitable tools and 
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equipment to adhere to response time). 
30.3. If the CONTRACTOR disregards laws or regulations of any public body having jurisdiction. 
30.4. If the CONTRACTOR disregards the authority of the GIGABEAM representatives 

31. Salvage - Materials removed from any existing lines shall be delivered to GIGABEAM. Coordination 
regarding salvage materials shall take place between the CONTRACTOR and GIGABEAM.   

32. CONTRACTOR shall obtain prior approval from GIGABEAM before utilizing any rock anchors or 
varying from the designated construction methods or paths. 

33. CONTRACTOR agrees to assign to each project under the terms of this proposal the proper equipment 
and competent employees and agrees that the number of such employees and the amount of such 
equipment assigned to any job shall not be excessive but shall be sufficient to perform the job quickly 
and efficiently. 

In witness whereof, the parties hereto have caused this agreement to be executed in duplicate by their proper 
officers thereunto duly authorized the day and year first above written. 

 
 

  BY:   

(Company Name) (Authorized Representative) 
 
 
 

(Company Address) (Title) 
 

  BY:    
(Company Name)  (Authorized Representative) 

 
BY:   

(GIGABEAM Authorized Representative) 
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Document 2 

GIGABEAM 
 

CONTRACTOR BID 
PACKAGE 

2024
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INFORMATION FOR BIDDERS 
 

Bids will be received by GIGABEAM until 2:00pm local time, on May 31, 2024, and then at said time 
publicly opened and read aloud. GIGABEAMB reserves the right to reject any and/or all bids. 
Bids will not be sent to or accepted from those contractors who do not meet the qualifications set forth 
by GIGABEAM. 
 
Description of Work: 

Contractor shall provide all supervision, labor, equipment, and incidentals as required for the 
Telecommunications construction projects listed and described on this bid form. The Contractor shall 
include all work incidental but not limited to clean-up, traffic control (including flaggers) and repair of 
property damaged by Contractor’s activities. 

 
GIGABEAM’s bidding schedule for this Project is as follows: 
I. Contractor invitation on April 17, 2024 
J. Bidders submit signed NDA to access Electronic Plans 
K. Questions due by Thursday, May 23, 2024, at 2:00 pm EST. 
L. Collective Responses to all bidders by Tuesday, May 28, 2024, Close of Business 
M. Bidders are to notify gregh@gigabeam.net by 5:00 pm EST on Tuesday, May 28, 2024 of intent to 

bid. 
N. Bids due by Friday, May 31, 2024, at 2:00 pm EST. 
O. Notice of award will be provided after bids are evaluated and approved. 
P. Awarded construction projects to commence post award notification. 

 
Bidders shall title their bid: “Montgomery Bland Fiber Project Bid 2024.” 
Bids shall include CONTRACTOR’s Name and State CONTRACTOR’s License No., or the bid shall not be accepted. 

 

mailto:gregh@gigabeam.net
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PROJECT EXECUTION, DESCRIPTION, AND BID SHEETS 

 
A. All projects shall be completed, inspected, and invoiced in a timely manner, before February 28, 2025, if not 

sooner. It is GigaBeam’s intent to complete the project as soon as possible. The project end date is worst 
case scenario. Contractor shall provide two-week notice prior to the initiation of project activities to enable 
GIGABEAM to sufficiently notify customers in advance of start of the work, if applicable. If the Contractor is 
awarded multiple projects, GIGABEAM’s Project Representative will provide the order in which the projects 
shall be completed. 

 
1. Contractor(s) awarded multiple projects shall coordinate with GIGABEAM regarding work on all 

projects.  
2. Contractor(s) awarded only partial projects shall coordinate with the other Contractors and 

GIGABEAM to ensure that construction procedures and timelines align with each other. 
3. All CONTRACTORS are responsible for testing their portions of the project, and are responsible for 

any repairs needed, at their expense. 
4. Contractor(s) shall not begin work without GIGABEAM approval. 

 
B. Contractor shall provide due diligence regarding the completion of work on time specified. If Contractor will 

not be able to finish work on the time specified, Contractor shall provide a written request for consideration 
of extension to GIGABEAM Project Representative. Consideration for extension shall be at the sole discretion 
of GIGABEAM. GIGABEAM shall not be considered mandated to grant extension request. Work not 
completed on time may be subject to $500 per calendar day charges as liquidated damages for delay. Charges 
as liquidated damages for delay shall be administered at final billing for given work. 
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EXHIBIT 1 

BIDDER INFORMATION FIBER OPTIC, DISTRIBUTION, AND 
LINE CONSTRUCTION; SPLICING; AND SERVICE DROPS 

 

Name of Bidder:   
 

Full Address of Bidder (Street, P.O. Box, City, State, Zip): 
 

 
 

 

Form of Business Organization (Proprietorship, Partnership, Corporation): _ 
 
 

If Incorporated or a Limited Liability Company, State of Formation: _ 

If Partnership, Full Names of all Partners:    

 _ 
 
 
 

If Proprietorship, Full Name of Owner:   
 

Bidder's Phone Number:   
 

Bidder's Fax Number:    

Bidder's Federal Tax I.D. Number:   

Bidder's State CONTRACTOR's Number and Expiration Date:   
 
 
 

Name of Bidder's Authorized Representative Completing Bid:   
 

Signature of Authorized Representative:   
 

Handwritten Initials of Authorized Bidder:   
 

Name of Bidder's Primary Contact:   
 

Title of Bidder's Primary Contact:   
 

Phone of Bidder's Primary Contact:   
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EXHIBIT 1-A 
BID RESPONSE FORM AND PROPOSAL 

 
 

BIDDER:   
 

AGREEMENT TO CONTRACT AND SPECIFICATION TERMS 

1. INITIAL ALL VALID OPTION(S): 

  A. Bidder agrees to all terms of the Bid Specifications, Document 1 
 

  B. Bidder agrees to all terms of the Bid Specifications, Document 2 
 

  C. Bidder objects to one or more terms of the Bid Specifications, Document 1, and 
Document 2, and has attached a full explanation of such objection(s). 

2. INITIAL ALL VALID OPTION(S): 

  A. Bidder agrees to all terms of the Contract form attached to the Bid 

Specifications as Document 1-1 

  B. Bidder agrees to all terms of the Contract form attached to the Bid 

Specifications as Exhibit 1-A 

  C. Bidder agrees to all terms of the Contract form attached to the Bid 

Specifications as Exhibit 1-B 

  D. Bidder agrees to all terms of the Contract form attached to the Bid 

Specifications as Attachment 1 

______ E. Bidder agrees to all terms of the Contract form attached to the Bid 

Specifications as Attachment 2 

_____ F. Bidder agrees to all terms of the Contract form attached to the Bid 

Specifications as BID UNITS 

  G. Bidder objects to one or more terms of the Bid Specifications, 
Document 1-1, Exhibit 1-A, Exhibit 1-B, and/ or Attachment 1, 2, or 3,  
and has attached a full explanation of such objection(s). 

3. ITEMS INCLUDED IN BID PACKAGE 
      ------   A. Exhibit 1   _____ D. References  ____ G. Proposed Timeline 
 ____ B. Exhibit 1-A   _____ E. Resume 
 ____ C. Bid Unit Form   _____ F. Dart Rate 

 
Bidder:  

By:   

Title:   
 
 

Attested By:   
 

Title:   
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Attachment 1 
NON-DISCLOSURE AGREEMENT 

(Must be signed and returned to gregh@gigabeam.net to obtain access to online project plans.) 

GigaBeam Networks / Sub-Contrac�ng Services 

In furtherance of its considera�on and evalua�on of prospec�ve infrastructure and network construc�on or other 
contract (the “Permited Use”) with __GigaBeam Networks, LLC___ (the “Company”), and 
_______________________________________ (the “Sub-Contractor”) as the recipient party iden�fied on the signature line 
below, will receive from the Company certain proprietary and confiden�al informa�on of the Company and its affiliates 
(collec�vely, the “Disclosers”). All such informa�on furnished by the Company or other Disclosers, or their respec�ve managers, 
directors, officers, employees, affiliates, or agents, whether furnished before or a�er the date hereof, and regardless of the 
manner in which it is furnished, is referred to herein as “Confiden�al Informa�on.” Confiden�al Informa�on does not include, 
however, informa�on which (a) is or becomes generally available to the public other than as a result of disclosure by the Sub-
Contractor, or its representa�ves, (b) was available to the Sub-Contractor on a non-confiden�al basis prior to its disclosure by 
the Company, or (c) becomes available to the Sub-Contractor on a non-confiden�al basis from a Person other than the Company 
who is not otherwise bound by a confiden�ality agreement with the Disclosers or their representa�ves, or is not otherwise 
prohibited from transmi�ng the informa�on to the Sub-Contractor. As used herein, the term “Person” shall be broadly 
interpreted to include, without limita�on, any en�ty or individual. 

By execu�ng this agreement, the Sub-Contractor acknowledges that the Disclosers derive independent economic value 
from the Confiden�al Informa�on not being generally known and that the Confiden�al Informa�on is the subject of reasonable 
efforts to maintain its secrecy. Except as explicitly required by law or agreed to in wri�ng by the Company, Sub-Contractor 
hereby agrees to keep all Confiden�al Informa�on confiden�al and not to reproduce or disclose or reveal any Confiden�al 
Informa�on to any Persons except to their respec�ve employees or legal or accoun�ng advisors, provided that each such 
employee and advisor agrees to comply with the undertakings hereunder. Sub-Contractor agrees to use the Confiden�al 
Informa�on only for the Permited Use and that it shall promptly destroy or return all Confiden�al Informa�on to the Company 
on request. Sub-Contractor acknowledges and agrees that no contract or agreement shall be deemed to exist unless and un�l a 
defini�ve agreement shall be executed and delivered by the Company and its applicable affiliates, and Sub-Contractor. Sub-
Contractor also agrees that unless and un�l such a defini�ve agreement has been executed and delivered by the Company and 
Sub-Contractor, neither Sub-Contractor nor the Company, nor their affiliates, shall have any legal obliga�on with respect to any 
agreement by virtue of this document or otherwise. 

GigaBeam Networks, LLC:    ______________________: (Sub-Contractor) 

By: __________________________   By:__________________________ 

Name:  Michael Clemons                Name: ______________________ 

Title:  President / CEO                       Title: ________________________ 

Date: ________________________   Date: ________________________ 
 
 
  

mailto:gregh@gigabeam.net
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Attachment 2 

(Labor Reporting shall be provided with monthly reports. Information shall include at a minimum, position(s), hourly wages, 
and benefits wages.) 
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BID UNITS 
CONTRACTOR Submits a bid for (circle all that apply) Aerial Fiber Construction, Fiber Splicing, Drop installation from 

the Terminal to the NID on the Premise. Materials provided by GigaBeam. OLTs installed by GigaBeam. 
 

Aerial Installation Per Cost 
(48 Count) Strand & Lash Ft.  
Down Guy Ea.  
Overhead Guy Ea.  
Anchor Ea.  
Rock Anchor Ea.  
Auxiliary Eye Ea.  
Grounding of Guy Wire Ea.  
Guy Guard Ea.  
Sno Shoe Ea.  
Terminals (4, 6, 8, 12) Ea.  
   

Splicing  
(APCo performs all splicing in the power transmission space) 

Per Cost 

Installation of splice enclosure Ea.   
Fusion Splice and Test (this includes bidirectional OTDR testing and 
pictures) 

Ea.  

   
   

Drops 
 (Terminal to the NID. If the Terminal is in the power space, APCo will 

perform the connection.) 

Per Cost 

Aerial Installation Ft.  
Underground Installation Ft.   
Installation of NID Ea.  
Testing Ea.  
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Additional Project Information 
 

 
 
 
 

Full access to project plans and BOM will be released to qualified bidders upon returning a signed NDA. 
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	- Certificates of deposit or other deposits irrevocably pledged from a state or national bank having its principle office in Virginia or a state or federal savings and loan association having its principal office in Virginia or West Virginia;
	- A letter of credit from a state or national bank having its principal office and/or reliable branches in Virginia or West Virginia. The terms and conditions of any letter of credit shall be subject to approval of GIGABEAM. All letters of credit shal...
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